



GUAM POWER AUTHORITY

ATURIDÁT ILEKTRESEDÁT GUAHAN
P.O.BOX 2977 • AGANA, GUAM U.S.A. 96932-2977

December 13, 2017

AMENDMENT NO.: I

TO

INVITATION FOR MULTI-STEP BID NO.: GPA-006-18

FOR

DIESEL FUEL OIL NO. 2 DELIVERY SERVICES

Prospective Bidders are hereby notified of the following changes, response to inquiries received from CTSI Logistics Guam dated 12/05/2017 & 12/06/2017, and notations:

CHANGES:

1. Change in Table 1, Bid Milestone:

| Bid Process Milestones | | From | To |
|---|-------------------------------------|-----------------------------------|------------|
| Bid Announcement | | 11/16/2017 | 01/12/2018 |
| Pre-Bid Conference (Non-mandatory) | | 11/29/2017 (10:00 am) | |
| Site Visit (Non-mandatory) | | 11/29/2017 (1:30 pm) | |
| Submit Questions | | 11/16/2017 | 12/07/2017 |
| Cut Off Date for Receipt of Questions | | 01/31/2018 | |
| GPA Review and Answer Questions | | 11/16/2017 | 02/09/2018 |
| Vendor Prepare Bids | | 11/16/2017 | 02/28/2018 |
| Cut Off Date for Receipt of Proposals (Technical and Price Proposals) | | 02/28/2018 2:00 P.M. Guam Time | |
| EVALUATION Step One: | Technical Proposal (Bid) Evaluation | 03/12/2018 | 03/16/2018 |
| | Notify Qualified Bidders | 03/26/2018 | 04/06/2018 |
| Price Proposal Opening | | 04/24/2018 2:00 PM Guam Time | |
| EVALUATION Step Two: | Price Proposal Evaluation | 04/30/2018 | 05/04/2018 |
| Approvals | | TBA | |
| Notice of Intent to Award | | TBA | |
| Contract Signing | | TBA | |
| Contract Mobilization | | TBA | |
| Contract Commencement | | 3 Months after PUC approval | |

2. Under VOLUME I – COMMERCIAL TERMS AND CONDITIONS, Introduction, Page 7 of 129

Please note verbiage is changed

FROM: The Delivery Services Contract shall be for FIVE (5) years to commence on or about **July 01, 2018** with THREE (3) year extension options, renewable annually upon mutual agreement of both parties.

TO NOW READ: The Delivery Services Contract shall be for FIVE (5) years to commence on or about Three (3) months after PUC approval with THREE (3) year extension options, renewable annually upon mutual agreement of both parties.

3. Under 1.2.2. Contract Term, First Paragraph, Page 9 of 129

Please note verbiage is changed

FROM: "The Contract Term shall be for FIVE (5) Years and shall commence on or about after 0:00 hour on July 01, 2018, and shall continue until midnight of June 30, 2023."

TO NOW READ: "The Contract Term shall be for FIVE (5) Years and shall commence three (3) months after PUC approval."

Second Paragraph:
DELETE in its entirety.

4. Under VOLUME II – CONTRACT, RECITALS, Second Paragraph, Page 37 of 129

Please note verbiage is changed

FROM: "The current services contract for the delivery of Diesel Fuel Oil No.2 is extended by six (6 months) until June, 2018; and"

TO NOW READ: "The current services contract for the delivery of Diesel Fuel Oil No.2 is extended for up to twelve (12) months; and"

5. Under SECTION 2, CONTRACT TERM, First Paragraph, Page 41 of 129:

Please note verbiage is changed

FROM: "The Contract term shall be for FIVE (5) years to commence on or about July 01, 2018 and shall continue until midnight of June 30, 2023."

TO NOW READ: "The Contract Term shall be for FIVE (5) Years and shall commence three (3) months after PUC approval."

6. Under SECTION 4, DIESEL FUEL OIL NO. 2 DELIVERY, First Paragraph, Page 42 of 129

Please note verbiage is changed

FROM: "The first delivery of Diesel Fuel Oil No.2 pursuant to the Contract is anticipated to be on or about July 01, 2018."

TO NOW READ: "The first delivery of Diesel Fuel Oil No.2 pursuant to the Contract is anticipated to be on the effective date of the Contract."

RESPONSE:

CTSI Logistics Guam inquiry dated 12/05/17:

QUESTION:

1. Can you please send the excel spreadsheet of the Qualitative Proposal Scoring as required under the Technical Proposal Requirements (page 12, page 69)?

ANSWER:

The Qualitative Proposal Scoring worksheet may be found on our GPA website.

CTSI Logistics Guam inquiry dated 12/06/17:

QUESTION:

1. This is to formally request for site visit at Tristar Terminal Bottom-Loading Rack Facility on December 12 or 13, between 9AM to 11AM.

ANSWER:

A **NON-MANDATORY** site visit is scheduled for 9:00 A.M., Thursday, December 21, 2017. Interested parties are advised to meet at our GPWA Procurement Office, 1st. Floor, Room 101A, Gloria B. Nelson, Mangilao.

NOTATION:

1. Additional responses to inquiries received shall be forthcoming.

All other Terms and Conditions in the bid package shall remain unchanged and in full force.


JOHN M. BENAVENTE, P.E.
General Manager
